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          Name of the Work:-“Providing power supply for APTF machine                      
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* C.P.W.D. Specifications can be seen in the office of H.O.D.(Electrical) CRRI, New Delhi-20 

 

“Contractor must submit duly filled in along with the Tender” 

 

Note:  Tenderer shall be deemed to have received/seen all the above papers, drawings for the 

work can be seen in the office of H.O.D. (Electrical), C.R.R.I., Delhi Mathura Road, New 

Delhi-110020. 

             Crossed Demand Draft/Banker’s Cheque for Rs.18000/=…drawn 

…………………………………….. on ………………. has been sent to the officer 

opening the tenders as E.M.D. 

 

             Particulars of receipt number of money deposited with the Cashier, C.R.R.I. , New Delhi-

110020             

  

 Receipt no ………………….. Book No. ……………..Dated……………… 

  For Rs 18000/ as E.M.D. 

 

 Cost of Tender – Rs 500.00 

 Receipt no.. ……………….Book No. ……………..Dated……………… 

 

  

Tender Issued to: - 

M/s ……………………………………… 

       ……………………………………… 

       ……………………………………… 

       Tel No……………………………….                Signature of the Tenderer 

 

 

 

                          Signature of the Officer Issuing Tender 

 

 



 

 

 

 

“COUNCIL OF SCIENTIFIC AND INDUSTRIAL RESEARCH” 

 

“NOTICE INVITING TENDER” 
 

1.  Sealed Tenders item rate tenders are invited for the work of “Providing power supply for APTF 

machine at CRRI ” from the Contractors / Firms registered with C.P.W.D., M.E.S., State 

P.W.D.’s, Semi-Government organizations, who have successfully carried out similar works for 

C.S.I.R. or its laboratories or Government organizations and show proof of their registration, 

experience, sales tax certificate and capability to the full satisfaction of the officer issuing the 

tenders while making request for issuing of tender documents. 

 

2.  Estimated cost is Rs. 8.86 Lacs (Rupees seventeen lacs and twenty Thousands  Only). 

 

3. Time for carrying out the work will be four Months (4 Month) and the date of commencement 

shall be reckoned from the tenth day of issue of award letter. 

 

4. Complete contract documents to be complied with by the tenderer whose tender may be accepted 

can be seen at the office of H.O.D. (Electrical), C.R.R.I., New Delhi. 

 

5. Tenders should be on the specified form (Non-Transferable) which may be obtained from the 

office of H.O.D. (Electrical), C.R.R.I., New Delhi during office hours from up to 25-09-2009 on 

payment of Rs500.00/- in cash (Non-Refundable).  

 

6. Tenders should be submitted in double sealed covers super-scribed with the name of the work, 

date and time of opening written both on the inner and the outer envelopes. They will be received 

up to 1.00 p.m. on 01-10-2009 and will be opened at 2-30 p.m. on the same day in the office of 

Controller of Administration, C.R.R.I.. Tenders should be dropped in the tender box before the 

closing date and time indicated. In case these are sent by post, these should be sent by Registered 

post/Speed post addressed to “The Director, Central Road Research Institute (C.R.R.I.), Delhi 

Mathura Road, New Delhi – 110020”. Tenderers are to ensure that they post the tender well in 

advance so as to reach before the closing date and time indicated. 

 

7. The Earnest money amounting to Rs.18000.00 (Rupees eighteen thousand Only) as demand 

draft or pay order of a scheduled bank and drawn in favour of Director, C.R.R.I., New Delhi-20 

should accompany the tender. Tenders received without earnest money will be invalid. 

 

8. The employer does not bind himself to accept the lowest or any tender and reserves to himself the 

right of accepting the whole or any part of the tender and the tenderer shall be bound to perform 

the same at the rates quoted. 

 

9. Canvassing in connection with the tenders is prohibited and the tenders submitted by the 

contractor who resort to canvassing are liable for rejection. 
 

10. The tenderer shall not be permitted to tender for works in the concerned unit of C.S.I.R. in which a 

relative is posted in the grade between Controller of Administration and Junior engineer (Both 

inclusive) He shall also intimate the name of the persons who are working with him in any 

capacity or subsequently employed by him and who are relatives as mentioned above. 

 

Note: A person shall be deemed to be a relative of another if, and only if, (a) they are members of 

a Hindu undivided family (b) they are husband and wife (c) the one is related to the other in the 

following manner: father, mother (including step mother, son (including step son), Son’s wife, 

Daughter (including step daughter), Father’s father, Son’s son, Son’s son’s wife, Son’s daughter, 

Son’s daughter’s husband, Daughter’s husband, Daughter’s son, Daughter’s son’s son’s wife, 

Daughter’s daughter, Daughter’s daughter’s husband, Brother (including step brother), Brother’s 

wife, Sister (including step sister), Sister’s husband. 

     



11. Tenders submitted shall remain valid for 60 days from the date of opening for the purpose of 

acceptance and award of work, validity beyond 60 days from the date of opening shall be by 

mutual consent. 
 

 

 

12. The tenderer shall quote rates both in figures and words. He shall also workout the amount for 

each item of work and write in both figures and words. On check if there are difference between 

the rates quoted by the tenderer in words and in figures or in the amount worked out by him, the 

following procedure shall be followed: 

 

i) When there is difference between the rates in figures and in words, the rates, which 

correspond to the amount worked out by the tenderer, shall be taken as correct. 

ii) When the amount of an item is not worked out by the tenderer or it does not 

correspond with the rate written either in figure or in words the rate quoted by the 

tenderer in words shall be taken as correct. 

iii) When the rate quoted by the tenderer in figures and in words tallies but the amount is 

not worked out correctly the rate quoted by the tenderer shall be taken as correct and 

not the amount. 

 

13. The tenderer should see drawings and in case of doubt obtain required particulars, which may in 

any way influence his tender from the Engineer as no claim whatsoever will be entertained for any 

alleged ignorance thereof. 
 

14. Before tendering, the tenderer shall inspect the site to fully acquaint himself about the conditions 

in regard to accessibility of site, nature and extent of ground, working condition of site and 

locality including stacking of materials, installations of tools & plants etc., conditions affecting 

accommodations and movement of labour etc. required for the satisfactory execution of the work 

contract. No claim whatsoever on such accounts shall be entertained by the Employer in any 

circumstances. 

 

15. Earnest money will be forfeited if the contractor fails to commence the work as per the award 

letter for the work. 

 

16. Except writing rates and amount, the tenderer should not write any conditions or make any 

changes, additions, alterations and modifications in the printed form of tenders, Tenderers who are 

desirous to offer rebate the same should be brought out separately in the covering letter and 

submitted along with the tender. 

 

17. Some of the provisions of General Conditions of Contract are given below. Interpretation however 

shall be as given in the General Conditions of Contract. 

 

a) DEFECT LIABILITY PERIOD is of Twelve Months from the date of completion as 

certified by the Employer. 
 

b) MINIMUM VALUE OF WORK FOR THE INTERMEDIATE CERTIFICATE: Rs. Nil 

Intermediate certificate for a lesser amount can be admitted for payment at the discretion 

of the Engineer. 

 

c) SECURITY DEPOSIT: Security deposit shall be deducted from the running bills at the 

rate of 10% (Ten percent) of the gross value of the work done and measured inclusive of 

Earnest Money subject to a maximum of Rs. 5 Lacs (Rupees Five Lacs Only). 

 

d) COMPENSATION: Contractor shall pay as compensation an amount equal to 1% (One 

percent) or such smaller amount as the Employer (whose decision in writing shall be 

final) may decided on the cost of the whole work as shown in the agreement, for every 

week that the work remains uncommenced or unfinished or due quantity of work remains 

incomplete after the proper dates. Compensation to be paid shall not be exceeding 10% 

(Ten percent) of the estimated cost of the work as shown in the agreement. 
 

 

 



18. Schedule showing approximate quantity of materials to be supplied by the Employer under Clause :6 of 

General Condition of Contract for works contracted to be executed and the rates at which they are to be 

charged for:- 

 

Particulars of 

Materials 

Approxi. 

Qty. 

Rates at which the material will be charged to the 

Contractor. 

 

        Unit           Rs.(Figures)      Rs in (Words) 

Place of Delivery 

      

      

      

      

      

 

NOTE:- The tenderer shall ensure that particulars in the above form are filled in by the Engineer before he submit the 

tender. 

  

19.  For all special jobs e.g. lights, air conditioning, Public address, fire protection, security/surveillance and 

building   management systems, technical (covering also general conditions and commercial terms) and 

financial offers will be given separately in two sealed covers. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



  
 

ARTICLES OF AGREEMENT 
  

ARTICLES OF AGREEMENT MADE AT _______ ____ this __________ day of_______________                                       
BETWEEN the Council of Scientific  & Industrial Research, New Delhi, a Society registered under the 
Societies Registration Act 1860 (Hereinafter referred to as the Employer, which expression shall 
include its successors and assignees and authorized officers of the Society) of the one part and 
________                                   trading in the name and style of _____________                                       
(hereinafter refereed to as the contractor(s) which expression shall include his / their respective 
heirs,executors, administrators and permitted assignees) of the other part. 
 
WHEREAS the Employer is desirous of getting the work of ___________________done and has 
caused drawings, schedule of Quantities and Specifications describing the work to be prepared. 
 
AND whereas the said specifications and the schedule of quantities and other documents have been 
signed by on the behalf of the parties. 
 
NOW IT IS HEREBY AGREED AND DECLARED BY AND BETWEEN THE PARTIES HERETO AS 
FOLLOWS: 
 
1.    In consideration of the payments to be made to them as hereinafter provided the Contractor shall 
upon and subject to the conditions hereinafter contained execute and complete, the work at the rates 
specified in the attached schedule of quantities and with such materials as are provided for and in 
accordance in all respect with specifications, designs, drawings and instructions in writing.  Time for 
carrying out the work will be___________                and the date of commencement shall be reckoned 
from the tenth day of issue of award letter. 
 
2.    The Employer shall pay to the Contractors such sums as shall become payable hereunder at the 
times and in the manner specified in the said conditions. 
 
3.    This agreement            contains   the    following documents in addition to pages of Articles of 
Agreement. 
 
(i)   General Conditions of Contract Page No     ________ to ______ 
 
(ii)   Special Conditions Page No __________ 
 
(iii)   Additional Conditions Page No__________ 
 
(iv) Indenture for Secured Advance Page No.________ to ______ 
 
(v)  Original tender document along with the covering letter of the firm dated____  Page No: 1 to 
________ 
 
(vi)  In witness whereof the parties hereto have set their respective hands the day and year herein 
above written. 
Signed by, for and on behalf of Employer _______________ 
 
In the presence of  
(1)_____________________ 
(2)_____________________ 
Signed by the said contractor  
In the presence of  
(1)_______________________ 
(2)_______________________ 

 
 
 
 
 



 
  

 

 
GENERAL CONDITIONS OF CONTRACT 

 
1 
(a) 
 
 
 
(b) 

 
INTERPRETATION 
In construing these conditions, the Specifications, the Schedule of Quantities, Tender, Special 
Conditions and Agreement, the following words shall have the meanings herein assigned to them 
except where the subject or context otherwise requires. 
 
This contract shall comprise of the Articles of Agreement, General Conditions of Contract, Special 
Conditions, Additional Special Conditions, the Schedule of Quantities, Specifications, letter of 
acceptance of tender and other documents mentioned in the contents sheet attached hereto and 
including those to which only reference is made herein. 
 

 WORK OR WORKS 
shall mean all work or works defined in schedule of quantities, specifications and such other work or 
works as the contractor may be entrusted with for carrying out under this contract. 

 EMPLOYER: - shall mean Director General, CSIR or any officer authorized by Director General for the 
purpose. 
 

 ENGINEER: - shall mean the Engineer designated by the Employer to superintend and perform other 
duties as indicated in the contract. 
 

 CONTRACTOR: - shall mean the individual or Firm or Company, whether incorporated or not, under- 
taking the work and shall include the legal personal representative or such individual or the persons 
composing such Firm or Company or the successors of such Firm or Company and the permitted 
assignees of such individual or Firm or Firms or Company. 
 

 SITE: - shall mean the site of the contract works including any buildings and erections thereon and any 
other land adjoining thereto (inclusive) as aforesaid allotted by the Employer or the Engineer for the 
contractor‟s use. 

 COMPENSATION: - shall mean all sums payable by way of compensation under any of the conditions 
shall be considered as reasonable compensation without reference to the actual loss or damage 
sustained and whether or not any damage sustained, and whether or not any damage shall have been 
sustained. 
 

 Words imputing persons include firms and corporations; words imputing the singular only also include 
the plural and vice versa where the context so required . 
 
The headings are given to the clauses for convenience and they will not limit the meaning or scope of 
the clauses in any way. 

2 DRAWINGS AND SPECIFICATIOS 
 
The contractor shall execute whole and every part of the work in the most substantial and workmanlike 
manner both as regards material and otherwise in every respect in accordance with the specifications.  
The contractor shall also conform exactly and faithfully to the design, drawings and instructions given 
in the respect of the work by Engineer.  The contractor shall be furnished free of charge one copy of 
such specifications and all such designs, drawings and instructions as are not included in the printed 
publications. 
 

3 
 
(a) 
 
 
 
 
 

CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
 
The contractor shall provide at his own cost all materials. (except such materials, if any as may in 
accordance with the contract be supplied by the Employer) plants, tools, appliances, implements, 
ladders, scaffolding, temporary works, etc. requisite or proper for the execution of the work whether 
original, altered or substituted and whether included in the specifications or other documents forming 
part of the contract or which may be necessary for the purpose of satisfying or complying to the 
requirements of Engineer, as to any manner as to which under these conditions he is entitled to be 



 
 
 
 
 
 
 
(b) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
© 
 
 
 
 
 
 
 
(d) 
 
 
(e) 
 
 

satisfied together with carriage therefore to and from the work. The contractor shall also supply without 
charge the requisite number of persons with means and materials necessary for the purpose of setting 
out works and counting, weighing and assisting in the measurement or examination at any time and 
from time to time of the work or materials.  Failing his so doing, the same may be provided by the 
Engineer at the expense of the contractor and the expenses may be deducted from any money due to 
the contractor under the contract and / or from his Security Deposit. 
 
The contractor shall provide himself with requisite quantity and quality of water for carrying out the 
works at this own cost.  If, however, piped water is supplied by the Employer, the contractor shall pay 
for the water at one per cent of the total cost of the work done except on Electrical work, Air- 
conditioning work and Furniture work.  The contractor shall make his own arrangement for water 
connection and laying of further pipelines from the source of supply of the Employer.  It should be 
clearly understood that the Employer does not guarantee to maintain un – interrupted supply of water 
and it will be incumbent on the part of the contractor to make alternative arrangement for water at his 
own cost in the event of any temporary break-down in the water mains so that the progress of work is 
not held up for want of water.  No claim as damages or refund of water charges will be entertained on 
account of such break-downs.  However, if the contractor is permitted to make his own arrangement to 
draw water from a well, hand – pump, or natural river or pond of the Employer, no charges will be 
made for the water drawn from the same, but the contractor will make good any damage done to the 
installation and ensure that the quality of water used in the work is confirming to BIS codes and provide 
for any treatment at his won cost. 
 
The contractor shall be allowed to construct temporary wells in Employers‟ land for taking water for 
construction purpose only after he has permission of the Employer in writing.  No charges shall be 
recovered from the contractor on this account but the contractor shall be required to provide necessary 
safety arrangement to avoid any accident or damage to adjacent buildings, roads and service lines.  
He shall be responsible for any accident or damage caused due to construction and subsequent 
maintenance of the wells and shall restore the ground to its original condition after the wells are 
dismantled on completion of the work. 
 
The Employer on no account shall be responsible for the expenses incurred by the contractor for hired 
ground or water obtained from elsewhere. 
 
Subject to availability the Employer may supply power at only one point from where the Contractor 
shall make his own cost.  These shall be in the custody of the Employer. If there is any hindrance 
caused to other works the contractor shall reroute or remove such temporary lines without any extra 
cost.  Such temporary lines shall be removed after the completion of work.  The cost of power 
consumed by the contractor shall be payable to the employer at rates fixed by the Employer, which 
would be deducted from the running account bills.  However, the Employer does not guarantee the 
supply of power and no compensation for any failure or short supply of power shall be entertained. 
 

3A SUFFICIENCY OF TENDER 
 
The contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of the tender for the works and the rates and the prices quoted in the schedule of items, 
which rates and the prices shall, except as otherwise provided, cover all his obligations under the 
contract and all matters and things necessary for the proper completion and maintenance of the works 



 
4 
 
(a) 
 
 
 
 
 
 
 
(b) 
 
 
 
 
 
 

 

 
AUTHORITIES, NOTICES & PATENTS 
 
The contractor shall conform to any regulation and bye-laws of any corporation and of any electricity 
supply company and authorities with whose systems the structure is proposed to be connected, and 
shall before making any variations from the drawing and specifications that may be necessitated for so 
conforming by giving written notice to the Engineer specifying the variations proposed to be made, the 
reasons for making it and apply for instructions thereon.  If the compliance with this clause involves 
any extra work not included in this contract, he shall specify these items of work and the allowance of 
extra payment required on their account. 
 
The contractor shall give all notices required by the said regulations or bye-laws to be given to any 
Authority and pay to such Authority or to any public office all fees that may be chargeable in respect of 
the works and lodge the receipts with the bill to the Engineer for reimbursement. 

 

 

 

 
 
5 
 
(a) 
 
 
 
 
 
 
 
 
 
(b) 
 
 
 
 
© 
 
 

 
 
RATES TO INCLUDE ALL TAXES 
 
Rates quoted by the contractor shall include sales tax, duties, octroi, toll tax, royalties and all other 
taxes in respect of this contract and the Employer shall not entertain any claim whatsoever in this 
respect.  Tendered rates are inclusive of all taxes and levies payable under the respective statutes.  
However pursuant to the Constitution (Forty Sixth Amendment) Act, 1982 if any further tax or levy is 
imposed by Statutes, after the date of receipt of tenders and the contractor thereupon necessarily and 
properly pays such taxes / levies the contractor shall be reimbursed the amount as per the rules on 
producing proof of payment so made provided such payments, if any, is not in the opinion of the 
Employer (whose decision shall be final and binding) attributable to delay in executing of work within 
the control of the contractor. 
 
The contactor shall keep necessary books of accounts and other documents for the purpose of this 
condition as may be necessary and shall allow inspection of the same by a duly authorized 
representative of the Employer and further shall furnish such other information and documents as the 
Employer may require. 
 
The contractor shall within a period of thirty days of imposition of any further tax or levy pursuant to the 
Constitution (Forty Sixth Amendment) Act, 1982 give a written notice thereof to the Employer that the 
same is given pursuant to this condition together with all necessary information relating thereto. 
 
 

6 
 
(a) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

MATERIALS 
 
If the specification of schedule of items provide for the use of any material to be supplied by the 
Employer‟s stores or if it is required that the contractor shall use certain stores to be provided by the 
Employer as shown in the schedule of materials hereto annexed, the contractor shall be bound to 
procure and shall be supplied such materials and stores as are from time required to be used by him 
for the purpose of the contract only and value of the materials us supplied at the rates specified in the 
said schedule of materials and of the quantities incorporated in the work may be set off or deducted 
from any sums then due,  or thereafter to become due to the contractor under the contract or otherwise 
or against or from the Security deposit.  All materials so supplied to the contractor by the Employer 
shall remain the absolute property of the Employer and the contractor shall be the trustee of the 
materials so supplied / procured and the said materials shall not be removed / disposed off from the 
site of the work on any account and shall be at all times open for inspection by the Engineer of 
Employer.  The contractor shall bear all incidental charges for cartage, storage and safe custody of all 
materials and against damage due to dampness, rain, sun, fire and theft and be fully responsible for 
their storage and maintenance.  Any such material unused and in perfectly good condition in the 
opinion of the Employer at the time of the completion of work or termination of the contract, or earlier 
shall be returned to the Employer at a place directed by Engineer at contractor‟s cost and at rates 



 
 
 
 
(b) 
 
 
 
 
 
 
© 
 
 
 
 
 
 
 
 
 
 
 
 
 
(d) 
 
 
 
 
 
(e) 
 
 
 
 
 
 
(f) 
 
 
 
(g) 
 
 
 
 

stipulated in the said schedule but in case the Employer decides not to take back the materials the 
contractor shall have no claim for compensation on account of any such materials supplied to him as 
aforesaid being unused by him or for any wastage or damage to any such materials. 
 
If for any reason there is delay or non-supply of material as shown in the schedule, the contractor shall 
procure the same and complete the work in tine after due intimation and approval of the Employer.  
The difference in price (between his procurement price and price shown in the schedule) shall be paid 
to the contractor.  However in case approval of the Employer is not given, only suitable extension of 
time would be considered and no other claim of compensation / damages shall be payable by the 
Employer. 
 
After completion of the work or on determination / termination of the contract, the theoretical quantity of 
cement to be used in work shall be calculated on the basis of statement showing quantity of cement to 
be used in different items of work provided in current Schedule for the purpose printed by CPWD.  In 
case any item is executed for which the standard constants for the consumption of cement are not 
available in the above mentioned statement or cannot be derived from this statement, the same shall 
be calculated on the basis of standard formula to be laid down by the Engineer. Over this theoretical 
quantity of cement, shall be allowed a variation up to 3% plus/minus for works estimated cost of which 
as put to tender is more including authorized variation, if not returned by the contractor, shall be 
recovered at twice the issue rate, without prejudice to the provision of other conditions regarding return 
of materials governing the contract.  In the event of its being discovered that the quantity of cement 
which is less than the quantity ascertained as herein before provided (along with variation on minus 
side as stipulated above) the cost of quantity of cement not so used, shall be recovered from the 
contractor on the basis of stipulated issue rates and cartage to site. 
 
The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of steel reinforcement 
or structural steel sections (each diameter/section or category shall be considered separately) except 
that the theoretical quantity of the steel shall be taken as the quantity required as per design or as 
authorized by the Engineer, including lappages, plus 3% wastage due to cutting into pieces. Over this 
theoretical quantity 2% plus/minus shall be allowed as variation due to wastage. 
 
The provision of foregoing sub-clause shall apply Mutatis – Mutandis in the case of cables (other than 
under – ground cables), wires, conduits / GI pipes, GI/MS sheets used in various items of work shall be 
calculated on the basis of measurements recorded in the measurement books for the purpose of 
payment and for assessing the consumption of materials used in the works.  Over this quantity a 
variation of 5% plus shall be allowed for wastage of materials during execution in case of cables (other 
than under – ground cables), wires, conduits/GI pipes, and 10% plus in case of GI/MS sheets. 
 
The provisions made above are without prejudice to the right of the Employer to take action against the 
contractor under the conditions under the contract for not doing the work according to the prescribed 
specifications. 
 
In case of easy availability of approved quality of cement and steel in the open market it will be 
Employer‟s discretion to make these items as contractor‟s supply. 
 

7 
 
  

TESTING OF MATERIALS 
 
The contractor shall provide assistance, instruments, materials, labour and any other arrangement 
normally required for testing, checking of materials and workmanship as stipulated in the specifications 
and by statutory authority at his own cost.  The Employer has the right to appoint the testing 
authorities.  The contractor shall pay for the cost of test samples, its packing, transportation including 
testing fees.  Failing his so doing, the same shall be provided by the Engineer at the expense of the 
contractor and the expenses may be deducted from any money due to the contractor under the 
contract and / or from the Security Deposit or proceeds thereof or of a sufficient portion thereof. 
 

8 
 
(a) 
 

CONTRACTOR’S ENGINEERS / FOREMAN & WORKMEN 
 
The contractor shall give all necessary personal superintendence during the execution of the Defects 
Liability Period.  The contractor shall employ competent Site – Engineer/ Foreman as per CPWD 



 
 
 
 
 
(b) 

 

norms and as approved by the Engineer whose qualification must conform to be requirement specified 
by the Engineer who shall be constantly in attendance of the work while the men are at work.  Any 
directions, explanations, instructions or notices given by the Engineer to such Site-Engineer or 
Foreman or any other authorised agent shall be held to be given to the contractor.  Annexure III refers. 
 
The contractor shall on the request of the Engineer immediately dismiss from the works any person 
employed thereon who may in the opinion to the Engineer be unsuitable or incompetent or who may in 
the opinion of the Employer misconduct himself. 
 

9 
 
(a) 
 
 
 
 
 
 
(b) 

ACCESS 
 
The Engineer, and the Employer or its representative shall at all reasonable time have free access to 
the works and / or workshops, factories or other places the material are being prepared or constructed 
for the contract and also to any place where the materials are lying or from which they are being 
obtained and the contractor shall give every facility to them for inspection.  Except the representatives 
of statutory authorities and those mentioned above no other person shall be allowed on the works at 
any time without the permission of the Engineer. 
 
If any work is to be done at a place other than the site of works, contractor shall obtain written 
permission of the Engineer. 
 

10 
 
 

VARIAITON & PRICE FOR VARIATION 
 

a) The Engineer with the approval of the Employer shall have power to make any alteration / 
omissions / additions and / or substitutions from the original specifications, drawings, designs, 
and written instructions and such alterations, omissions, additions, substitutions shall not 
invalidate the contract and any altered, additional, or substituted work which the contractor 
may be directed to do in the manner specified above as part of the work shall be carried out by 
the contractor on the same conditions in all respects on which he agreed to do the main work.  
The rates for such altered, additional or substituted work under this clause shall be worked out 
in accordance with the following provisions in their respective order!. 

 
b) If the rates for the altered, additional, or substituted work are specified in the contract for the 

work, the contractor is bound to carry out the altered, additional, or substituted work at the 
same rates as are specified in the contract for the work. 

 
 
 

c) If the rates for the altered, additional, or substituted work are not specifically provided in the 
contract for the work, the rates will be derived from the rates for a similar class of work as are 
specified in the contract for the work. 

 
d) If the rates for the altered, additional, or substituted work cannot be determined in the manner 

specified in sub-clause (b) and (c) above, then the contractor shall, within 10 working days 
from the date of receipt of the order to carry out the work through notice in writing, inform the 
Engineer of the rate which it is his intention to charge for such class of work, supported by 
analysis of the rate claimed which shall be based on actual cost of work plus 10% as 
contractor‟s profit and over – heads except in case of departmental materials for which 
contractors profit and over- heads shall be 2.5 %.  When such notice has been given, the 
Engineer with the consent of the Employer may agree to such a rate but if the Engineer does 
not agree to the contractor‟s rate the Engineer may cancel his order to carry out such class of 
work and arrange to carry out in such a manner as he may consider advisable. 

 
e) Under no circumstances, the contractor shall suspend the work on the plea of non-settlement 

of rates of items falling under the clause. 
 
1. Deviation limits 
(i) Building work                                      30% 
(ii) Maintenance / emergency works        50% 
(iii) Foundation works                              100% 
(iv) Services works                      30% 
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(a) 
 
 
 
 
 
 
(b) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
© 
 
 
 
(d) 

FAULTY MATERIALS, WORKMANSHIP & DEFECTS AFTER COMPLETION 
 
The Engineer shall have powers to require the removal from the site of all materials and work which in 
his opinion are not in accordance with specifications and in case of default, the Engineer shall be at 
liberty to employ other persons to remove the same without being answerable or accountable for any 
loss or damage that may happen or arise to such materials to be substituted thereof and in case of 
default the Engineer may cause the same to be supplied and all costs which may attend such removal 
and / or substitution are to be borne by the contractor. 
 
If it shall appear to the Engineer or to the Employer based on audit / technical examination that any 
work has been executed with unsound, imperfect, or unskillful workmanship or with materials of any 
inferior description, or that any materials or articles provided by him for the execution of the work are 
unsound or of a quality inferior to that contracted for or otherwise not in accordance with the contract, 
any defects, shrinkage or other faults which may appear within the defects liability period of twelve 
months from the date of completion arising in the opinion of the Engineer, the contractor shall on 
demand in writing which shall be made within twelve months of the completion of the work from the 
Engineer specifying the work, materials, articles defects or other faults complained of notwithstanding 
that the same may have been passed, certified and paid for, forthwith rectify, or remove and 
reconstruct the work so specified in whole or in part, as the case may require or as the case may be, 
remove and reconstruct the work so specified in whole or in part, as the case may require or the case 
may be, remove the materials or articles so specified and provide other proper and suitable materials 
or articles at his own cost.  In case of any such failure, the Engineer may rectify or remove or re-
execute the work or remove and replace with others, the material or articles complained of as the case 
may be at the risk and cost in all respects of the contractor. 
 
In lieu of rectifying the work not done in accordance with the contract, the Employer may, allow such 
work to remain, and in that case make allowance for the difference in value, together with such further 
reduction as in his opinion may be reasonable. 
 
Provided always that nothing in this clause shall relieve the contractor from his liability to execute the 
works in all respects in accordance with the terms and conditions of this contract, or from his liability to 
make good all defects. 
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(a) 
 
 
 
 
 
(b) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

WORKS TO BE OPEN FOR INSPECTION 
 
All work under or in course of execution or executed in pursuance of the contract shall at all times be 
open to the inspection and supervision of the Engineer and the contractor shall at all times during the 
usual working hours, and at all other times at which reasonable notice of the intention of the Engineer 
to visit the works shall have been given to the contractor, either himself be present to receive order and 
instruction or have a responsible agent duly accredited in writing present for that purpose. 
 
The contractor shall give not less than seven days notice in writing to the Engineer before covering up 
or otherwise placing beyond the reach of measurement any work in order that the same may be 
measured and correct dimensions thereof be taken before the same is so covered up or placed 
beyond the reach of measurement and shall not cover up and place beyond the reach of 
measurement, any work without the consent in writing of the Engineer and the Engineer shall within 
the aforesaid period of seven days inspect the work, and  if any work shall  be covered up or placed 
beyond the reach of measurement without such notice having been given or the Engineer‟s constant 
obtained the same shall be uncovered at the  contractors expense or in default thereof no payment or 
allowance shall be made for such work or the materials with which the same was executed. 
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(a) 
 

ASSIGNMENT OR SUB-LETTING 
 
The contract shall not be assigned or sublet without the written approval of the Employer. And if the 
contractor shall assign or sub-let his contract or attempt to do so or become insolvent or commence 



 
 
 
 
 
 
 
 
(b) 
 
 
 

any insolvency proceedings or make any composition with his creditors or attempt to do so or if any 
bride, gratuity or gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly 
or indirectly, be given, promised or offered by the contractor or any of his servants or agents to any 
person in the employment of the Employer in any way directly or indirectly interested in the contract, 
the Employer shall have the power to adopt any of the courses specified under clause – 23 as may be 
best suited to the interest of the Employer and in the event of any of the courses being adopted the 
consequences specified in the said clause shall ensure. 
 
Where the contractor is a partnership fire, the approval in writing of the Employer shall be obtained 
before any changes in the constitution of the firm.  Where the contractor is an individual or a Hindu 
undivided family business concern such approval as aforesaid shall likewise be obtained before the 
contractor enters into any partnership agreement hereunder the partnership firm would have the right 
to carry out the work be deemed to have been assigned or sublet in contravention of clause 13 (a) and 
the same action may be taken and the same consequences shall ensue as provided in the said clause 
13 (a). 
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(a) 
 
 
 
 
 
 
 
 
(b) 
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(d) 
 
 
 
 
 
(e) 
 
 
 
 
(f) 
 

INDEMNIFYING AGAINST DAMAGES TO PERSONS, PROPERTY & STATUTES 
 
The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution boards 
day and night, speed limit boards, red flags, red lights, and providing barriers.  He shall be responsible 
for all damages and accidents caused due to negligence on his part.  No hinderance shall be caused 
to traffic during the execution of work. 
 
The contractor shall be responsible for all injury to persons, animals or things, and for all damage, 
whether such injury or damage arises from carelessness or accident in any way connected therewith.  
This clause shall be held to include interlia any damage due to causes as aforesaid to work, building  
(whether immediately adjacent or otherwise) and to roads, streets, foot paths, bridges or ways as well 
as all damage caused to the buildings and works forming the subject of this contract by inclemency of 
weather.  The contractor indemnifies the Employer and holds him harmless in respect of all expenses 
arising from such injury or damages as aforesaid and also in respect of any award of compensation or 
damage consequent upon such claim including legal costs. 
 
The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the 
whole of the contracted works complete and perfect in every respect and so as to make good and 
otherwise satisfy all claims for damage as aforesaid to  the property of third parties. 
 
The contractor also indemnifies the Employer against all claim which may be made upon the Employer 
for acts during the currency of this contract by any employee or representative of an employee of the 
contractor or any sub-contractors, employed by him, for any injury to or loss or life, of such employees, 
or for compensation payable under any law for the time being in force to any workmen or to the 
representative of any deceased or incapacitated workmen. 
 
The contractor also indemnifies the Employer against all claims which may be made upon the 
Employer for acts during the currency of this contract by the Central / State Government or local 
Municipal authorities for the noncompliance of any laws, regulations, rules pertaining to wages act, 
safety act in force and any amendments thereof in respect of all labour and apprentices directly or 
indirectly employed in the work under this contract. 
 
The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, 
compensation costs, charges and / or expenses arising or accruing from or in respect of any such 
claim and / or damages as aforesaid from any sum or sums due to become due to the contractor or 
security deposit. 
 
The contractor shall indemnify the Employer against any action, claim or proceedings relating to 
infringement or use of any patent or design or any alleged patent or design rights and shall pay any 
royalties which may be payable in respect of any article or part thereof included in the contract.  In the 
event of any claims made under or action brought against the Employer in respect of any such matters 
as aforesaid the contractor shall be immediately notified thereof and the contractor shall be at liberty, 
at his own expense, to settle any dispute or to conduct any litigation that may arise therefore.  Provided 
that the contractor shall not be liable to indemnify the Employer if the infringement of the patent or 
design or any alleged patent or design right is the direct result of an order passed by the said Employer 



or his authorized representative. 
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(a) 
 
 
 
 
 
(b) 

LIEN IN RESPECT OF CLAIM IN OTHER CONTRACTS 
 
Any sum of money due and  payable to the contractor including the security deposit under the contract 
may be withheld or retained by way of lien by the Employer or Government or any other contracting 
person or persons against any claim of the Employer or Government or such other persons in respect 
of payment of a sum of money arising out of or under any other contract made by the contractor with 
the Employer or Government or with such other persons. 
 
It is agreed term of the contract that the sum of money so withheld or retained under this clause by the 
Employer will be kept withheld or retained as such by the Employer or till his claim arising out of in the 
same contract or any other contract is either mutually settled or determined by the Arbitrator if the 
contract is governed by arbitration clause or by the competent court as the case may be, and that the 
contractor shall have no claim for interest or damages whatsoever on this account or any other ground 
in respect of any sum of money withheld or retained under this clause and duly notified as such to the 
contractor. 
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(a) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(b) 

WITHHOLDING & LIEN IN RESPECT OF SUMS CLAIMED 
 
Whenever any claim or claims for payment of a sum of money arises out of or under the contract 
against the contractor, the Employer shall be entitled to withhold and also have a lien no retain such by 
or sums in whole or in part from the security deposit, if any furnished as the case may be and also 
have a lien over the lien over the same pending finalization or adjudication of any such claim.  In the 
event of the security deposit being insufficient to cover the claimed amount or amounts or if no security 
deposit has been taken from the contractor, the Employer shall be entitled to withhold and have a lien 
to retain to the extent of such claimed amount or amounts referred to above, from any sum or sums 
found payable or which at any time thereafter may become payable to the contractor under the same 
or any other contract, with the Employer or any contracting person pending finalization or adjudication 
of any such claim.  
 
It is an agreed term of the contract that the sum of money so withheld or retained under the lien 
referred above, by the Employer will be kept withheld or retained as such by the Employer till the claim 
arising out of or under the contract is determined by the Arbitrator (if the contractor is governed by the 
arbitration clause) or by the competent  court as the case may be and that the contractor will have no 
claim for interest or damages whatsoever on any account in respect of such withholding or retention 
under the lien referred to above and duly notified as such to the contractor.  For the purpose of this 
clause, where the contractor is a partnership firm or a limited amount or amounts in whole or in part 
from any sum payable to any Partner / Limited company as the case may be, whether in his individual 
capacity or otherwise. 
 
The Employer shall have the right to cause an audit and technical examination of  the works and the 
final bills of the contractor including all supporting vouchers, abstract etc., to be made after payment of 
the final bill and if as a result of such audit and technical examination any sum is found to have been 
over paid in respect of any work done by the contractor under the contract or any work  claimed by him 
to have been done by him under the contract and found not to have been executed  the contractor 
shall be liable to refund the manner prescribed in sub-clause (a) of this clause or in any other manner 
legally permissible; and if it is found that the contractor was paid less than what was due to him under 
the contract in respect of any work executed by him under it, the amount of such under-payment shall 
be duly  by the Employer to the contractor.  Provided that the Employer shall not be entitled to recover 
any sum over-paid, nor the contractor shall be entitled to payment of any sum paid short where such 
payment has been agreed upon between the Employer on the one hand and the contractor on the 
other hand, under any term of contract permitting payment for work after assessment by the Employer. 
 
 

17 IN-CASE OF DEATH OF CONTRACTOR 
  
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 
Employer shall have the option of terminating the contract without compensation to the contractor. 
 

18 SUB-CONTRACTORS 



 
The Employer reserves the right to use the premises and any portion of the site for the execution of 
any work not included in the contract.  The contractor is to afford all  reasonable facilities to all sub-
contractors, specialists, merchants, tradesman and others who may at any time be appointed by the 
Employer for executing any work or supplying any goods relating to the constructions, servicing, 
equipping or furnishing of the work under this contract. 
 

19 COMPLIANCE TO LABOUR LAWS & APPRENTICE ACT 
 
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract Labour 
(Regulation and Abolition) Act, 1970, and rules and orders framed there under and other labour laws 
affecting contract labour and Apprentice Act, 1961 and rules and orders framed there under that may 
be in force or brought into force from time to time. Contractor shall obtain a valid licence under 
Contract Labour (R & A)  Act 1970 and Contract Labour (R & A) Central Rules 1971 before 
commencing work and which should be valid till the completion. 
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(a) 
 
 
 
 
 
 
(b) 

COMPENSATION FOR DELAY 
 
The time for carrying out the work as entered in the tender shall be strictly observed by the contractor 
and shall be deemed to be the essence of the contract on the part of the contractor.  The work shall 
throughout the stipulated period of the contr4act be proceeded with all due diligence and the contractor 
shall pay as compensation an amount equal to one per cent or such smaller amount as the Employer 
(whose decision in writing shall be final)  may decide on the amount of the whole work as shown in the 
agreement, for every week that the work remains uncommented or unfinished after the proper dates. 
 
And further to ensure good progress during the execution of the work, the contractor shall be bound in 
all cases in which the time allowed for any work exceeds one month (save for special jobs) to complete 
one – eight of the whole of the work before one-fourth of the whole time allowed under the contract has 
elapsed; three-eights of the work before one-half of such time has elapsed, and three-fourths of the 
work before three – fourths of such time has elapsed.  However for special jobs if a time schedule has 
been submitted by the contractor and the same has been accepted by the Employer, the contractor 
shall comply with the said time schedule.  In the event of the contractor failing to comply with this 
condition, he shall be liable to pay as compensation an amount equal to one per cent or such smaller 
amount as the Employer (whose decision in writing shall be final) may decide on the said cost of the 
work for every week that the due quantity of work remains incomplete.  Provided that the entire 
compensation to be paid under the provisions of this clause shall not exceed  ten per cent on the cost 
of the work as shown in the agreement. 
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(a) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(b) 
 
 
 

DAMAGE TO WORKS IN CONSEQUENCE OF HOSTILITIES OR WAR – LIKE OPERATIONS 
 
The work (whether fully constructed or not) and all materials, tools, and plants, scaffolding, temporary 
buildings and other things connected therewith shall be at the risk of the contractor until the work has 
been delivered to the Employer and a certificate from him to that effect obtained.  In the event of the 
work or any materials properly brought to the site for incorporation in the  work being damaged or 
destroyed in consequence of hostilities or war- like operation, the contractor  shall, when ordered in 
writing by the Employer, remove any debris from the site, collect and properly stack or remove in store 
all serviceable materials salvaged from the damaged work and shall be paid at the contract rates in 
accordance with the provision of this agreement for the work of clearing the site of debris, stacking, 
removal of serviceable materials and for the reconstruction of all works ordered by the Employer such 
payment being in addition to compensation up to the value of the work originally executed before being 
damaged or destroyed and not paid for.  In case of works damaged or destroyed but not already 
measured and paid for  the compensation shall be assessed by the Employer.  The contractor shall be 
paid for the damage / destruction suffered and for restoring the material at the rates based on the 
analysis of rates tendered for in accordance with the provision of this agreement.  The certificate of the 
Employer regarding the quality and quantity of materials and the purpose for which they were collected 
shall be final and binding on the contractor. 
 
Provided always that no compensation shall be payable for any loss in consequence of hostilities or 
war-like operation (i) unless the contractor had taken all such precautions against Air Raid as are 
deemed necessary by the A.R.P. Officers or the Employer, (ii)  for any materials etc., not on the site of 
the work or for any tools and plant, machinery, scaffolding, temporary buildings and other things not 



 
 
© 
 

intended for the work.  
 
In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed such 
extension of time for its completion as is considered reasonable by the Employer. 
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(a) 
 
 
 
 
 
(b) 

EXTENSION OF TIME 
 
If the contractor shall desire an extension of time for the completion of the work on the grounds of his 
having been unavoidably hindered in its execution or any other ground, he shall apply in writing to the 
Employer within thirty days of the date of hindrance on account of which he desires extension as 
aforesaid, and the Employer shall, if in his opinion (which shall be final) reasonable grounds shown 
therefore, authorise such extension of time if any, which may, in this opinion, be necessary or proper. 
 
In the event, the value of work exceeds the value of the Bill of Quantities owing to variations the 
contractor shall be entitled to ask for extension of time in proportion to the increased value of work. 
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(a) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(b) 
 
 
 
 
 
 
 
 

SUSPENSION OF WORK BY CONTRACTOR 
 
The Employer may without prejudice to his right against the contractor in respect of any delay or 
inferior workmanship or otherwise or to any claims for damages in respect of any breaches of the 
contract and without prejudice to any rights or remedies under any of the provisions of this contract or 
otherwise and whether the date for completion has or has not elapsed by notice absolutely determine 
the contract in any of the following cases: 
 
(i) If the contractor having been given by the Engineer a notice to rectify, reconstruct or replace 

any defective work or that the work is being performed in any inefficient or otherwise improper 
or unworkman - like manner shall omit to comply with the requirements or such notice for a 
period of seven days thereafter or if the contractor shall delay or suspend the execution of the 
work so that in the judgment of the Employer (which shall be final and binding) he will be 
unable to ensure completion of the work by date for completion or he has already failed to 
complete the work by that date. 

 
(ii) If the contractor being a company shall pass a resolution or the court shall make an order that 

the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be 
appointed or if circumstances shall be wound up or if a receiver or a manager on behalf of a 
creditor shall a appointed or if circumstances shall arise which entitle the court of creditor to 
appoint a receiver or a manager or which entitle the court to make a winding up order. 

 
(iii) If the contractor commits breach of any of the terms and conditions of this contract. 
 
(iv) If the contractor commits any acts mentioned in Clause – 13 hereof. 
 
When the contractor has made himself liable for action under any of the cases aforesaid, the Employer 
shall have the following powers: 
 
(i) To determine or rescind the contract as aforesaid (of which         termination or rescission 

notice in writing to the contractor under the hand of the Employer shall be conclusive 
evidence).  Upon such determination or rescission the security deposit of the contractor shall 
be liable to be forfeited and shall be absolutely at the disposal of the Employer. 

 
(ii) The Engineer may employ labour paid by the Employer and to supply materials to carry out the 

work or any part of the work debiting the contractor with the cost of the labour and the price of 
the materials (of the amount of which cost and price certified by the Engineer shall be final and 
conclusive against the contractor) and crediting him with the value of the work done in all 
respects in the same manner and at the same rates as if it had been carried out by the 
contractor under the terms of his  contract.  The certificate of the Engineer as to the value of 
the work done shall be final and conclusive against the contractor, provided always that action 
under the sub-clause shall only be taken after giving notice in writing to the contractor.  
Provided also that if the expenses incurred by the Employer are less than the amount payable 
to the contractor at his agreement rates, the difference  should not be paid to the contractor. 



 
(iii) After giving notice to the contractor to measure up the work of the contractor and to take such 

part thereof as shall be unexecuted out of his hands and  to give it to another contractor to 
complete in which case any expenses which may be incurred in excess of the sum which 
would have been paid to the original contractor if the whole work had been executed by him (of 
the amount of which exceed the certificate in writing of the Engineer  shall be final and  
conclusive) shall be borne and paid by the original contractor and may be deducted from any 
money due to him by the Employer under his contract or any other account whatsoever or from 
his security deposit. 

 
(iv) In the event any one or more of the above courses being adopted by the Employer the 

contractor shall have no claim to compensation for any loss sustained by him by reason of his 
having purchased or procured any materials or entered into any engagements or made any 
advances on account or with a view to the execution of the work or the performance of the 
contract.  And in case action is taken sum for any work thereof or actually performed under this 
contract unless and until the Engineer has certified in writing the performance of such work 
and the value payable in respect thereof and he shall only be entitled to be paid the value so 
certified. 

 
24 SECURED ADVANCE 

 
The contactor on signing an indenture in the form specified by the Employer during the progress of the 
execution of the work may be paid if agreed by the Employer up to 75 per cent of the estimated value 
which shall take into account the market value and contracto4rs tendered rates for the finished item of 
any material which in the opinion of the Engineer is  likely to be incorporated in the work within next  
three months, are non-perishable and are in accordance with the contractor and which have been 
brought on the site in connection therewith and are adequately stored and protected against damage 
by weather or other causes buy t which have not a t the time of advance been incorporated in the 
works.  When materials on account of which and advance has been made under this clause are 
incorporated in the work the amount of such advance shall be deducted from the next payment made 
under any of the clause or clauses of this contract. 
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(a) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(b) 
 
 
 
 
 
 

CERRTIFICATES & PAYMENTS 
 
No payments shall be made for a work estimated to cost Rupees ten thousand or less till the whole of 
the work shall have been completed and certificate of completion given.  But in the case of a work 
estimated to cost more  than Rupees then thousand, the contractor shall, on submitting the bill be 
entitled to receive a monthly payment proportionate to the part of at  work executed, and to the 
satisfaction of the Engineer, whose certificate of the sum so payable shall be final and conclusive 
against the contractor, provided the amount of work done is as per the value of intermediate certificate 
or for a lesser amount at the discretion of the Engineer as mentioned  in the NIT.  All such intermediate 
payments for work actually done and completed and shall not preclude the requiring of bad, unsound, 
imperfect or unskilled work to be removed and taken away and reconstructed, or rejected or be 
considered as an admission of the due performance of the contract, of any part thereof in any respect 
or the accruing of any claim nor shall it conclude, determine, or affect in any way the powers of the 
Employer under these conditions or any of them as to the final bill shall be submitted by the contractor 
within tow months of the date fixed for the completion of work or of the date of the certificate of 
completion furnished by the Employer and payment shall be made within three months if the value of 
the completed works is up to Rs. Two lakhs and in six months if the same exceeds Rs. Two lakhs of 
the submission of such bill.  If there shall be any dispute about any item or items of the work then the 
undisputed item or items only shall be paid within the said period of three months or six months as the 
case may be. 
 
Whenever there is likely to be delay in recording detailed measurements for making a running 
payment, advance payment without detailed measurement for work done worked out at 75 per cent of 
the tendered rates for assessed quantities may be made in running account bills by the employer on 
the basis of a certificate from the Engineer.  The advance payments so allowed shall be adjusted in the 
subsequent running bills by taking detailed measurements thereof.  Final payments shall be made only 
on the basis of detailed measurements. 
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(d) 
 
 
 
 
 
 
(e) 

A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer on 
printed forms obtainable from the Engineer‟s office.  The Engineer shall take or cause to be taken the 
requisite measurements for the purpose of having the same verified and the claim, as far as 
admissible, adjusted as far as possible, before  the expiry of ten days from the presentation of the bill.  
If the contractor does not submit the bill within the time fixed as foresaid the Engineer may cause 
action within seven days of the date fixed as aforesaid, an authorized representative to measure up the 
said work in the presence of the contractor whose signature to the measurement will be sufficient 
warrant and the Engineer may prepare the bill from such measurements. 
 
Before taking any measurement of any work the Engineer of his authorized representative deputed by 
him shall give reasonable notice to the contractor.  If the contractor fails to attend such notice or fails to 
sign or to record the difference within a week from the date of measurement in the manner required by 
the Engineer then in ay such event the measurement taken by the Engineer or buy the authorized 
representative deputed by him as the case may be, shall be final and binding on the contractor and the 
contractor shall have no right to dispute the same. 
 
The charges in the bills shall always be entered at the rates specified in the agreement or in the case 
of any extra work ordered in pursuance of these conditions and not mentioned or provided for in the 
agreement at the rate determined as per clause – 10.  However in case or partially executed items of 
work, the Employer at his discretion allows proportionate rates for such items as determined by the 
Engineer whose certificate of the sum so payable shall be final and conclusive against the contractor. 
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(a) 
 
 
 
 
 
(b) 
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(d) 
 
 
 
 
 
 
(f) 
 
 

SECURITY DEPOSIT 
 
The contractor shall permit the Employer at the time of making any payment to him for the work done 
and measured to deduct sum at the rate of 10 % of the gross value of work done in each running bill 
along with Earnest Money if any, as already deposited by the contractor will amount to 10% of the 
estimated cost or Rs 5.0 lakhs whichever is less, unless full amount of security deposit in cash or in the 
form of fixed deposit receipts pledged in favour of the Employer has been deposited. 
 
 In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to the Employer as 
part of the security deposit and the bank goes into liquidation or for any reasons is unable to make 
payment against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and 
the contractor shall forthwith on demand furnish additional security deposit, provided always that the 
Employer for this purpose shall be entitled to recover the said percentage of the amount from each 
running bull till the balance of the amount of security deposit is realized.  All compensation or the other 
sums of money payable by the contractor under the terms of this contract may be deducted from the 
security deposit or from the interest arising there from or from any sums which may be due to or may 
become due to the contractor by the Employer on any account whatsoever and in the event of his 
security deposit being reduced by reason of any such deductions aforesaid, the contractor shall within 
ten days make good in cash or further fixed deposit receipt pledged in favour of the Employer.  The 
security deposit shall be collected from the running bills of the contractor at the rates mentioned above 
and the earnest money if deposit at the time of tenders will be treated as part of the security deposit. 
 
The contractor if he so desires may furnish fixed deposit receipt in advance towards the security 
deposit.  Such fixed deposit receipt shall be of a minimum value of Rs 25000/- each (The last such 
fixed deposit receipt could be of a lower value on the basis of the amount).  In case any recovery is 
affected from running account bills, such recovered amount shall not be replaced with fixed deposit 
receipt.  It is in the contractor‟s interest to keep a watch about the adequacy of the fixed deposit receipt 
submitted. 
 
No partial refund of security deposit shall be made during the defect liability period.  In case the final 
bill is not settled within stipulated period for reasons beyond control and the Employer is satisfied that 
the security deposit is not required for adjustment of Employers dues or whatsoever dues either in this 
or any other contract then this security deposit either in full or in part could be refunded at the sole 
discretion of the Employer.  However, release of security deposit would be only after written clearance 
of Labour Officer regarding no dues or claims is received. 
 
In case of termination of contract, this security deposit shall be forfeited and amount   necessary to 
make up this amount shall be recovered from money due to the contractor under this contract, or any 
other contract with the Employer. 



27 COMPLETION CERTIFICATE 
 
With in ten days of the completion of the work, the contractor shall give notice of such completion to 
the Employer and within days of the Engineer shall inspect the work.  It there is no defect in the work 
the Employer shall furnish the contractor with a certificate of completion otherwise a certificate of 
completion indicating defects shall be issued but the work shall not be considered to be completed until 
the contractor shall have removed from the premises on which the work shall be executed all the 
scaffolding, surplus material, rubbish, and all huts and sanitary arrangements required for his work, 
people on the site in connection with the execution of the works as shall have been erected or 
constructed by the contractor and cleaned of the dirt, splashes, droppings of finishing items from all 
wood work, doors, windows, walls, floors or other parts of any building, in, upon or about which the 
work is to be executed or of which he may have had possession for the purpose of the execution 
thereof.  It the contractor shall fail to comply with requirements of this clause on or before the date 
fixed for the completion of the work, the Employer may at the risk and cost of the contractor take action 
as he may think fit and the contractor take action as he may think fit and the contractor shall have no 
claim except for any sum actually realized by the sale thereof. 
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(a) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ESCALATION 
 
If the prices of materials (not being materials supplied by the Employer and / or wages of labour 
required for execution of the work increase, the contractor shall  be compensated for such increase as 
per provisions detailed below and the amount of the contractor shall accordingly by varied, subject to 
the condition that compensation for escalation in prices shall be available only for the work done during 
the stipulated period of the contract including such period for which the contract is validly extended 
under the provisions of Clause- 22 of General Conditions of Contract without levy of compensation 
under Clause – 20 of General Conditions of Contract and also subject to the condition that no such 
compensation shall be payable for a work for which the stipulated period of completion is six months or 
less.  Such compensation for escalation in the prices of materials and labour when due, shall be 
worked out based on the following provisions. 
 
(i) The base date for working out such escalation shall be the last date on which the tenders were 

stipulated to be received. 
 
 
(ii) The cost of work on which escalation will be payable shall be reckoned as 85% the cost of the 

work as per the bills, running or final, and from this amount the value of material supplied by 
the Employer and proposed to be recovered in the particular bill shall be deducted before the 
amount of compensation for escalation is worked out.  In case of materials brought to site for 
which secured advance is included in the bill full value of such materials as assessed by the 
Engineer in charge (and not the reduced amount for which secured advance has been paid), 
shall be included in the cost of work done for operation of this clause.  Similarly, when such 
materials are incorporated in the work, the secured advance is deducted from the bill the full 
assessed value of the materials originally considered for operation of this clause shall be 
deducted from the cost of work shown in the bill running or final.  Further the cost of work shall 
not include any work for which payment is made for any item at prevailing market rates. 

 
(iii) The compensation for escalation for materials & labour shall be worked out as per the formula 

given below: 
 
VM= W 

A   
/
 
100   X 

(MI-MIO) 
/MIO   

 

VM-  Variation in material cost i.e. increase or decrease in the amount in rupees to be paid or 
recovered. 
 
Cost of work done worked out as indicated in sub Para (ii) above. 
 
Component of materials expressed as per cent of the total value of work and is predetermined as 75. 
 
MI- Index numbers of Wholesale prices in India for all commodities published by the Reserve Bank of 
India for the period under reckoning. 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
(b) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
© 
 
 
 
 
 
 
 
(d) 
 
 
 
 
 

 
Mio- Index numbers of Wholesale prices in India for all commodities published by the Reserve Bank of 
India on the date of receipt of tenders. 
                             (LI – LIo) 
VL= W X B/100  X    LIo 
 
VL- Variation in  labour cost i.e. increase or decrease in the amount in rupees to be paid or recovered. 
 
W- Value of work done, worked out as indicated in sub para (ii) above. 
 
B- Component of labour expressed as per cent of the total value of work and is predetermined as 25. 
 
LI- All India consumer price index numbers for industrial workers published by the Reserve Bank of 
India for the period under reckoning as for the period under consideration. 
 
LIo-  All India consumer price index numbers for industrial workers published by the Reserve Bank of 
India and valid on the stipulated date of receipt of tenders. 
 
The following principle shall be followed while working out indices mentioned in sub Para (iii)  above. 
 
(i) The compensation for escalation shall be worked out at half yearly intervals and shall be with 

respect to the cost of work done during the six calendar months of the said work.  The first 
such payment shall be made at the end of the six months after the month (excluding) in which 
the tender was accepted and thereafter at six monthly interval.  At the time of completion of 
work, the last period for payment might become less than six months, depending on the actual 
date of completion. 

 
(ii) The index (MI or LI) relevant to any six months for which such compensation  is paid shall be 

the arithmetical average of the indices relevant to the six calendar months.  If the period up to 
date of completion after six months covered by the last such installment of payment is less 
than six months, the index MI or LI shall be the average of the indices for the months falling 
within that period. 

 
(iii) The base index (Mio or LIo) shall be the one relating to the month in which the tender was 

stipulated to be received. 
 
 
In the base event the price of materials and /  or wages of labour required for execution of the work 
decreases there shall be downward adjustment of the cost of work so that the price of materials and / 
or wages of labour shall be deductible from the cost of work under this contract and in this regard 
formula herein before stated under this clause shall mutates mutandis apply, provided that no such 
adjustment for the decrease in the prices of materials and / or wages of labour aforementioned would 
be made in case of contracts in which the stipulated period of completion of the work is six months or 
less. 
 
Employer shall have the discretion to permit the IEEMA (India Electrical & Electronics Manufacturers‟ 
Association) clause for escalation in  case of specialized works e.g. lifts and electrical and mechanical 
installations etc. where the price variation is not similar to building works. 

29 
 
(a) 
 
 
 
 
 
 
 

ARBITRATION 
 
Except where otherwise provide in the contract, all questions and disputes relating to the interpretation 
of the specifications, design ns, drawings and instructions herein before mentioned, and as to the 
quality or workmanship or materials used on the work or as to any other question, claim, right, matter 
or thing whatsoever in any way arising out of or relating to the contract, designs, specifications, 
estimates, instructions, orders on these conditions or otherwise concerning the works, or the execution 
or failure to execute the same, whether arising during the progress of the work or after the completion 
or abandonment thereof, shall be referred to the sole arbitration of the person appointed by the 
Director – General, Council of Scientific & Industrial Research.  The arbitrator shall be appointed within 



 
 
 
 
 
 
 
(b) 
 
 
 
© 
 
 
 
 
(d) 
 
(e) 
 

30 any party.  The arbitrator to whom the matter is originally referred, being unwilling or unable to act 
for any reason, the Director – General shall appoint another person to act as arbitrator in accordance 
with the terms of the contract.  Such person shall be entitled to proceed with the reference from the 
stage at which it was left by his predecessor.  The arbitrator shall give a speaking award.  The award 
of the Arbitrator shall be final and binding on the parties.  
The cost of the Arbitrator shall be borne equally by both the parties. 
 
It is also a term of the contract that the party invoking arbitration shall specify the dispute or disputes to 
be referred to arbitration under this clause together with the amount or amounts claimed in respect of 
each such dispute. 
 
It is also a term of the  contract that if the contractor does not make any demand for arbitration in 
respect of any claim in writing within 90 days of receiving the intimation from the Employer that the final 
bill is ready for payment, the claim of the contractor will be deemed to have been waived and 
absolutely barred and the Employer shall be discharged and released of all liabilities under the contract 
in respect of these claims. 
The Arbitrator may from time to time with consent  of parties enlarge the time for making publishing the 
award. 
Subject as aforesaid the provisions of the Arbitration and Conciliation  Act, 1996, or any statutory 
modification or re- enactment thereof and the rules made there under and for the time being in force 
shall apply to the arbitration reference under this clause. 
 

30 DISMANTLED MATERIAL 
The contractor shall treat all material obtained during dismantling of a structure, services sub systems / 
installations, excavation of the site for a work etc., as employer‟s property and such material shall be 
disposed of to the best advantage of the Employer according to the instructions issued in writing by the 
Engineer. 

31 PERFORMANCE GUARANTEE 
Performance Guarantee may be taken from the Contractor before the award of work, by the officer 
authorized to award the contract, if and where considered necessary, to ensure that a part or whole of 
the contract is completed by the contractor.  In case of non-performance, this guarantee could be 
encashed. 
 

  
 

 

1. 

 

2. 

***SPECIAL CONDITIONS*** 
 
These special conditions are meant to amplify the general specifications and general conditions of 
contract. 
 
Work shall be done as per CPWD specification. In case of any discrepancy, the order of precedence in 
interpretation shall  be as under:- 
 
(i) Schedule of quantities 
(ii) Drawings 
(iii) Additional conditions 
(iv) General conditions of contract 
(v) Special condition 
(vi) Additional Technical Specifications 
(vii) CPWD latest Civil and Electrical specifications 
(viii) IS codes 
(ix) International codes 
(x) Best Engineering practice 
 

3. STEEL 
(i) Steel to be issued as stated elsewhere in the contract shall be for reinforcement 

bars for RCC work. 
(ii) Reinforcement bars for RCC work will be issued in available coils and straight 

lengths. 
 

(iii) Issue of steel of diameters above 10 mm dia will be regulated on sectional weight 
basis, weight being calculated with the help of the standard sectional weights as 



given in the CPWD latest specifications for conversion of length to weight.  
However, for bars up to and including 10 mm dia the following procedure shall be 
adopted.  The average sectional weight for each diameter shall be arrived at from 
samples from each lot of steel received at site.  The actual weight of steel issued 
shall be modified to take into account the variations between the actual and the 
standard co-efficient and the contractor‟s account will be debited by the cost of this 
modified quantity only. 

 
(iv) For theoretical consumption of steel reinforcement bars will be balanced diameter 

wise for the purpose of penal recovery as envisaged in the contract. 
 

4. CEMENT 
 
Cement to be issued as stated elsewhere in the contract shall be only for site work.  For factory made 
products such as Pre-cast tiles, hollow concrete blocks, RCC pipes etc. cement shall not be issued. 
 

  
5. Unless otherwise provided in the schedule of quantities the rates tendered by the contractor shall apply 

for all heights, lifts, leads and depths of the work and nothing extra shall be payable on this account. 
 

6. 
 
The surplus excavated earth which is beyond the requirement of the Employer‟s work may be allowed 
by the Employer to be disposed off by the contractor on his own or sell the surplus excavated earth to 
private parties at his discretion but nothing extra will be paid for the carriage or disposal of surplus 
earth if the same is not required on any other work of the Employer. 
 
 

 ***ADDITIONAL CONDITIONAL*** 
 1. The structural and architectural drawings shall at all times be properly correlated before 

executing any work.  However, in case of any discrepancy in the item given in the schedule of 
quantities appended with the tender and  drawings relating to the relevant item the former shall 
prevail unless and otherwise given in writing by the Engineer. 

 
 

 2. No payment shall be made to the contractor for any damage caused by rain, snowfall, floods 
or any other natural cause whatsoever during the execution of work.  The damage to work will 
be made good by the contractor at his own cost, and no claim on this account shall be 
entertained 

 3. All materials used shall be as per specifications and ISI marked wherever applicable.  ISI 
marking referred relate to latest BIS code as published by Bureau of Indian Standards up to 30 
days before the date of opening the tender 

 4. The contractor shall give a performance test of the entire installation (s) as per standard 
specifications and / or as directed by the Engineer and will also submit.  Test certificates as 
are required by Municipal / Electrical authority or any other authority.  Nothing extra shall be 
payable for the same other than the fees paid to such authorities, which shall be reimbursed 
on production of receipts. 

 
  

 
 
 
 
 
 
 

INDENTURE FOR SECURED ADVANCE 
 
This indenture made the ______ day of _______ 199 between ____________________________ 
(hereinafter called the contractor which expression shall where the context so admits or implies be 
deemed to include his heirs, executors, administrators and permitted assignees) of the one part and 
Council of Scientific  & Industrial Research, New Delhi, a Society registered under the Societies 
Registration Act 1860 (hereinafter called the Employer which expression shall include its successors 



and assignees and authorized officers of the Society) of the other part. 
 
WHEREAS by an agreement dated _______________ (hereinafter called the said agreement) the 
contractor has agreed AND WHEREAS the contractor has applied to the Employer that he may be 
allowed advances on the security of materials absolutely belonging to him and brought by him to the 
site of the works the subject of the said agreement for use in the construction of such of the works as 
he has undertaken to execute at rates fixed for the finished work (inclusive of the cost of materials and 
labour and other charges) AND WHEREAS the Employer has agreed to advance to the contractor the 
sum of Rs. ____________ (Rupees ______________________) on the security of materials the 
quantities and other particulars of which are detailed in accounts of secured advances attached to the 
running account Bill for the said works signed agreement and in consideration of the sum of Rs. 
______________ on or before the execution of these presents paid to the contractor by Employer (the 
receipt whereof the contractor doth hereby acknowledge) and of such further advances (if any) as may 
be made to him as aforesaid the contractor doth hereby covenant and agree with the Employer and 
declare as follows:- 
 
1. That the said sum of Rs. __________ advanced by the Employer to the contractor as aforesaid 

and all or any further sum or sums advanced as aforesaid shall be employed by the contractor in 
or towards expediting the execution of the said works and for no other purpose whatsoever. 

 
2. That  the materials detailed in the said account of secured advance which have been offered to 

and accepted by the Employer as security are absolutely the contractor‟s own property and free 
form encumbrances of any kind and the contractor will not make any application for or receive a 
further advance on the security for materials which are not absolutely his own property and free 
form encumbrances of any kind and the contractor indemnifies the Employer against all claims to 
any materials in respect of which and advance has been made to him as aforesaid. 

 
3. That the materials detailed in the said account of secured advances and all other materials on the 

security of which any further advance or advances may hereafter be made as aforesaid 
(hereinafter called the said materials) shall be used by the contractor solely in the execution of the 
said works in accordance with the directions of the Engineer and in the term of the said agreement. 

 
4. That the contractor shall make at his own cost all necessary and adequate arrangements for the 

proper watch, safe custody and protections against all risks of the said materials and that until 
used in construction as aforesaid the said materials shall remain at the sit of the said works in the 
contractor‟s custody and on his own responsibility and shall at all times be open to inspection by 
the Employer or any officer authorized by him.  In the event of the said materials or any part 
thereof being stolen, destroyed or damaged or becoming deteriorated in a greater degree that is 
due to reasonable use and wear thereof the contractor will forthwith replace the same with other 
materials of like quality or repair and make good the same as required by the Engineer.  

 
5. That the said materials shall not on any account be removed from the site of the said works except 

with the written permission of the Employer or any officer authorized by him on that behalf. 
 
6. That the advances shall be repayable in full when or before the contractor receives payments from 

the Employer of the price payable to him for the said works under the terms and provisions of the 
said agreement.  However, if any intermediate payments are made to the contractor on account of 
work done then on the occasion of each such payment the Employer will be at liberty to make a 
recovery from the contractor‟s bill for such payment by deducting therefrom the value of the said 
materials then actually used in the construction and in respect of which recovery has not been 
made previously, the value for this purpose being determined in respect of each description of 
materials at the rates at which the amounts of the advances made under these presents were 
calculated. 

 
7. That if the contractor shall at any time make any default in the performance or observance in any 

respect of any of the terms of provisions of the  said agreement or of these presents the total 
amount of the advance of advances that may still be owing to the Employer shall immediately on 
the happening of such default be repayable by the contractor to the Employer together with interest 
thereon at twelve per cent per annum from the date or respective dates of such advance or 
advances to the date of repayment and with all costs charges, damages, and expenses incurred 
by the Employer in or for the recovery thereof or the enforcement of this security or otherwise by 



reason of the default of the contractor and the contractor hereby covenants and agrees with the 
Employer to repay and pay the same respectively to him accordingly. 

 
8. That the contractor hereby charges all the said materials with the repayments of the Employer of 

the said sum of Rs. _________  and any further sum or sums advanced as aforesaid and all costs 
charges, damages and expenses payable under these presents PROVIDED ALWAYS  and it is 
hereby agreed and declared that notwithstanding anything in the said agreement and without 
prejudice to the powers contained therein if and whenever the covenant for payment and 
repayment herein before contained shall become enforceable and the money owing shall not be 
paid in accordance therewith the Employer may at any time thereafter adopt all or any of the 
following courses as he may deem best :- 

 
a. Seize and utilize the said materials or any part thereof in the completion of the said works 

on behalf of the contractor in accordance with the provisions in that behalf contained in the 
said agreement debiting the contractor with the actual cost of effecting such completion  
and amount  due in respect of advances under these presents and crediting the contractor 
with the value of work done as if he had carried it out in accordance with the said 
agreement and at the rates thereby provided.  If the balance is against the contractor he is 
to pay same to the Employer on demand. 

 
b. Removed and sell by public auction the seized materials or any part thereof and out of the 

moneys arising from the sale retain all the sums aforesaid repayable or payable to the 
Employer under these presents and pay over the surplus (if any) to the contractor. 

 
c. Deduct all or any part of the moneys owing out of the security deposit or any sum due to 

the contractor under the said agreement. 
 
9. That except in the event of such default on the part of the contractor as aforesaid interest on the 

said advance shall not be payable. 
10.  
In witness whereof the said _________ and _________ by the order and under the direction of the 
Employer have hereunto set their respective hands the day and year first above written. 
 
Signed sealed and delivered by the said     contractor : _______________________________ 
 
In the presence of  
 
Signature: ________________________________ 
 
Address :_________________________________ 
 
 
Signed by : _______________________________ 
 
By the order and direction of the                  Employer :_________________________________ 
 
In the presence of  
 
Signature : _______________________________ 
 
Name : __________________________________ 
 
Address : ________________________________ 
 
 

 PERFORMANCE GURANTEE 
  

 
To,  
 
Council of Scientific & Industrial Research 



 
In consideration of Council of Scientific & Industrial Research (hereinafter) called “The Council” having 
awarded to M/s _______________________________________________ a Company registered 
under the Companies Act 1956 (hereinafter) called the Contractor, a contract for (hereinafter) called 
the said contract under the terms and conditions of an Agreement dated ---------- made between the 
Council  and the Contractor hereinafter called and said agreement and Council agreed to accept a 
Deed of Guarantee as herein provided for Rs. 
__________________(Rupees________________________ only) from a Scheduled Bank towards 
due performance of the contract by the Contractor as per the terms and conditions of the contract on 
the condition that the Bank on demand from the Council and without demur pay to the Council the 
aforesaid amount. 
 
We, _______________________________________Bank Ltd., (hereinafter) referred to as the „bank‟ 
do hereby undertake to pay to the Council and amount not exceeding Rs. ____________________ 
against any loss or damage caused to or suffered or would be caused to or suffered by the Council by 
reasons of any breach or breaches of any of the terms of conditions of the said agreement by the said 
contractor. 
 
We, ___________________________________________ Bank Ltd., do hereby undertake to pay the 
amounts due and payable under this Guarantee without any demur, merely on a demand from the 
Council by stating the amount claimed is due by way of loss or damage caused to or would be caused 
to or suffered  by the Council for reasons of any breach by the said contractor (s) of any of the terms & 
conditions contained in the said Agreement or by reason of the contractor (s) failure to perform the said 
Agreement.  Any such demand made on the Bank shall be conclusive as regards and amount due and 
payable by the Bank under this guarantee.  However, out liability under this guarantee shall be 
restricted to an amount not exceeding Rs ___________________________________. 
 
 
This guarantee shall come into force immediately and continue in force and remain valid till six months 
after the completion of all works under the said contract which according to the terms of the said 
contract, should be six months from the probable date of completion  viz., the _______________ day 
of _______________. If, however, the period of the completion of the works under said contract is for 
any reason extended and upon such extension if the Contractor fails, before the terms of this 
guarantee expires, to furnish a fresh or renewed guarantee for the extended period, the Bank shall pay 
to Council the said sum of Rs _________________ or such lesser sum as Council may demand. 
 
This guarantee shall not be affected by any change in the constitution of the Bank or of the Contractor. 
 
Notwithstanding anything hereinbefore contained, the liability of the Bank under this guarantee is 
restricted to Rs ____________ (Rupees ____________________________only) and the guarantee 
shall remain in force till ________________ day of ________________ 19 _______ unless claim or 
demand under this guarantee is presented to the bank within six months  from that date all the rights of 
Council under this guarantee shall be forfeited and the Bank shall be released and discharged from all 
obligations hereunder. 
 
 
 

 

 

 

 

 

 

 

                                 

 

 

 

 

 

 

 

 



 

 

CENTRAL ROAD RESEARCH INSTITUTE 

 

Name of work:- Providing power supply for APTF machine at CRRI. 
 

S.No. Description of work Qty Unit  Rate Amount 

1 Laying of one no. PVC insulated and 

P.V.C. sheathed power cable of 1.1 KV 

grade of size exceeding 120 sq. mm but 

not exceeding 400 sq. mm direct in 

ground including excavation and 

cushioning, protective covering and 

refilling the trench etc. as required. 
 

350 per mts. 
 

  

2 Laying of one no. PVC insulated and 

P.V.C. sheathed power cable of 1.1 KV 

grade of size exceeding 25 sq. mm but not 

exceeding 400 sq. mm in the existing 

masonry open duct as required.  
 

50 per mts. 
 

  

3 Supply and making end termination with 

brass compression gland and alluminium 

lugs for following sizes of PVC insulated 

and PVC sheathed alluminium conductor 

cable of 1.1 KV grade of as required  
 

    

 (a)  3 1/2 core x 300 sq mm 
 

4 Each no. 
 

  

4 Earthing with G.I. earth plate 600 mm x 

600 mm x 6 mm thick including 

accessories, and providing masonry 

enclosure with cover plate having locking 

arrangement and watering pipe etc.( but 

without charcoal or coke and salt) as 

required. 
 

4 Each 

set. 

. 
 

  

5 Extra for using salt and charcoal for G.I. 

plate earth electrode as required. 
 

4 each set. 
 

  

6 Supplying and laying 25 x 5 mm G.I. strip 

at 0.5 meter below ground as strip earth 

electrode, including soldering etc. as 

required. 
 

20 per mts. 
 

  

7 Supplying and laying 25 x 5 mm G.I. strip 

in 40 mm dia G.I. pipe from earth 

electrode as required. 
 

12 per mts. 
 

  

8 Supply and fixing of following rating and 

breaking capacity MCCB in existing 

cubical panel board including drilling 

holes, making connections etc, as 

required. Make:-G.E. / Scinder / MDS 
 

    

 (a) 630 amps 35 KA 
 

5 each no. 
 

  

 (b) 250 amps 35 KA  
 

4 each no. 
 

  

9 Supply at site of following sizes 

alluminium conductor PVC insulated 

armoured served, sheathed 1100 Volts 

    



grade cables. Make :-Gloster , Kalinga, 

Grandlay ,Finolex                          
 

 (a)  3 1/2 core x 300 sq mm 
 

400 per mts. 
 

  

10 Supplying, Installation, Testing and 

commissioning of floor mounted out door 

water / weather proof type M.V. cubical 

panel, 0.6 Meter deep made out of 2.0 mm 

thick M.S. sheet dust and vermin proof 

duly powder coated, hinged front  and 

back panel doors with 400 Amps 

alluminium bus bars, cable allays 

including provision for fixing of one 

No.630 A as incomer, two Nos.650 amps 

and two Nos.250 Amps out going  

accessories, provision for connection of 

all incoming and outgoing cables, 

interconnections, wiring, earthing 

provision complete as required. (with out 

MCCB) 
 

    

 (a) Front size-1.950 mts long x 1.20 mts. 

High 
 

2.4 Sq.mts 
 

  

 (b) Digital Ampere Meter with required 

rating  C.Ts and selector switch complete  

Make-L&T, A.E.,MECO 
 

1 set 
 

  

 (c) Indication lights with back up fuses for 

out going feeder for three phase supply 

system 
 

1 set 
 

  

 (d) Digital Volt Meter  0-600 Volts with  

selector switch complete  Make-L&T, 

A.E.,MECO 
 

1 set 
 

  

11 Supplying, Installation, Testing and 

commissioning of floor mounted out door 

water / weather proof type M.V. cubical 

panel, 0.6 Meter deep made out of 2.0 mm 

thick M.S. sheet dust and vermin proof 

duly powder coated, hinged front  and 

back panel doors with 400 Amps 

alluminium bus bars, cable allays 

including provision for fixing of 630 A as 

incomer, one Nos.650 amps and two 

Nos.250 Amps out going  accessories, 

provision for connection of all incoming 

and outgoing cables, interconnections, 

wiring, earthing provision complete as 

required.(with out MCCB)  
 

    

 (a) Front size-1.50 mts long x 1.50 mts. 

High 
 

2.30 Sq.mts 
 

  

 TOTAL     

 

 

 

 



Amount in words: -------------------------------------------------------------------------------------- 

 

 

 

 

 

                                                                                                          Signature of contractor with seal 


